

Owner Engineers Score card

weight : High importance = 3 Medium = 2 Low =1

Score = 1 to 10

No.	Evaluation Categories	weight
1	Experience references provided on Iraq and MoE projects.	3
2	Experience references on similar projects worldwide.	2
3	Management Structure of OE Services	1
4	Description of the process to review and approve the preliminary and final designs for the project	3
5	Bar Chart Schedule of Support Personnel Participation in the project	2
6	Level I Project Schedule	3
7	Explanation of the Number of EPCs per site	2
8	Time table for EPC Tender Development	3
9	Time Table for EPC Selection	3
10	EPC contract administration	3
11	Process of Equipment Inspections	2
12	Description of the process used to manage warranties	2
13	Description of Reports to be submitted	3
14	In-country and reachback Staff CV's with relevant experience with Gas Power Plants.	3
15	Commercial proposal/Pricing structure by major activity	2
16	Man - hour rates schedule for additional modifications	2
17	Completeness of RFP annex forms	1
18	Description of the Process for Handling Long Lead Equipment Bids Review, Comments and Evaluations	3
19	Regional office in Middle East for quick access to reach back support	1
20	Registered Office in Iraq with Home Office Staff Management	3
21	Company Resource size reach back resources for specialty services	3
22	Explanation of the Number of EPCs per site	2
23	Program for providing OE site staff security	2
24	Process for Document Control , Design Audits, and Validation Review	2
25	Payment Terms	2
26	Approval of Commissioning Test procedures	3
27	Compliance with special tender conditions	3
28	Site office assistance of a minimum of one Home Office staff during construction and commissioning phase	3
29	Program for providing OE Site staff accommodations	1
30	Contract Duration	3

Total